United 5 Environmertal Protection Agericy Work Assi® =nt Number

[X} Original [ ] Amendment Mumbar

o EPA Washington, DG 20450 0-1
N
\Y 4 Work Assignment

Contracr Number Contract Period Tite of Wark Assignment
EP-W-10-002 Base X Option Period Numger Lean Government Support
Contractor Specify Seclion and Paragraph of Caontract SOW
[INDUSTRIAL ECONOMICS INC.
Purpose: [X] Work Assignment Initiation [ Work Assignment Close-Out Periods of Performance
[ Work Assignment Amendment [I Incremental Funding From01/04/10 To-11/18/10

0 Work Plan Approval

Comments:

The purpose of this action is to initiate Work Assignment 0-1 and to request a work plan from the contractor.

] Superfund Accounting and Appropriations Data (X} Non-Superfund
bc Hudget/F¥s  Appropriation Budge! Qrg/'Code Pragram Elemeant object Amount (Crallars] [Cents) SiteiPraject Cosl Drg/Code
{Max §) iMax 4) Code {Max §) [Max 7] {Max %) Class |Mazx B] {Max T]

tn| & ]| 2| -+ |Line

Authorized Work Assignment Ceiling

Contract Period: CostiFee LOE
Freviously Approved

This Acticn
Total $0.00 594
Work Plan / Cost Estimate Approvals
Contractor WP Dated . Cost'Fee: LOE:
Cumulative Agproved: CcsL’Fee:$0,00 Loe:H84
Wark Assignment Manager Name Branchitai' Code 1804 T
IMARGARET J. BURNETT Fhone Number 202-566-2205
T Date) Fax Number 202-566-2211
Project Officer Name Branch/Mail Code 1805T
CATHERINE J. TURNER Phone Number 202-566-0951
St et Fax Number 202-5686-3001
Other Agency Cfficial Name Branch/Mail Code

Phone Number

Signatire] (Date) Fax Numoer
C.ontracting Oficial Name i . BranchiMail Code3803R
BRABLEY B AUSTIN Phone Numter 202-564-5574
Hejio
\ \ {Sr‘gnan}\re) T iDate) Fax Number 202-565-2580
Cont\r?i'cmfAck?owledgement of Receipt and Approval of Workplan (Signature and Titia) Date

EPA Form 1800-69 (Rev. 07-85)



Lean Government Suppc
Contract: EP-W-10-002, Work agsignment: 0-1

Summary Information

Title: Lean Government Support
Period of Performance: From: 01/04/10

Ta: 11/18/10
Award Date: 01/04/10

Teotal Funding:

Procurement Management Roles
WORK ASSIGNMENT MANAGER:

J.85. E.P.A.

Attn: MARGARET J. BURNETT
1200 PENNSYLVANIA AVE, NW
WASHINGTON, DC 20460

Mail Code: 1804T

Phone Number: 202-566-2205

Fax Number: 202-566-2211

E-Mail Address: burnett.jamie@epa.gov

Attachments

Attachment Name

STATEMENT OF WORK

Page: 2



STATEMENT OF WORK

Contract: Ep-wW-10-002, Work Assignment: (0-1

Work Assignment SOW

Title: Lean Government Support

Contractor: IEc, Inec. Contract No.: [IP-W-10-002
Work Assignment Number: 0-1 hours

Estimated Period of Performance:  Date of issuance to 11/18/10
Estimated Level of Effort: 594

Key EPA Personnel:

Work Assignment COR (WA COR): Jamic Burnett
OPEI/NCEI (1804T)
202 566-2205
202 566-2211 (lax)

Contract Level COR: Cathy Turner
CMG/OPET (1805T)
202/566-0951
202/566-3001 (fax)

Background and Purpose:

The purpose of this work assignment is to chcourage broader scale application of Administrative Lean and Lean
Process Improvement, also known as “Lean Government” work to EPA; State environmental agencics, Federal
Agencies and local governments, and also to provide system change support for this arena. This work will be
donc by (1) providing assistance/support for EPA, State, Federal, and local government administrative lean
cvents; (2} providing communication support about administrative lean within EPA, other Federal Agencies, the
States, and local governments; and (3) scoping, research and possible development of additional administirative
lean tools. :

These tools could include the use of lean for: () a variety of government processes; (b} policy deployment
within a government agency; (c) development of new government programs and processes; (d) examination of
the Iinks between administrative lean and lean as an environmental tool; and (f) other tools that may be
identified through research.

The U.S. EPA created the National Center for Environmental Innovation to bring creativity to bear on solving
pressing environmental problems. The long term goals of the Center arc to foster a performance-oriented

Attachment 1 - Page: 1



STATEMENT OF WORK

Contract: EP-W-10-002, Work assignmentc: O-1

regulatory system, promole environmental stewardship behavior and create a culture of creative problem
solving,

Since 2005, the Center has been providing support to, and has been working with, Statc envitonmental agencies
on the use of business process improvement methods such as Lean and Six Sigma in a new and innovative way
to drastically improve permitting and administrative. Within a few months of impiementation of the business
process method, States drastically reduced permit application backlogs, reduced lead times [or permit reviews
by more that 50 percent and made more staff time available for “mission critical” work. This was donc whilc
improving staff morale and increasing the transparency of the processes to stakcholders, wirhout scarifying
environmental protection goals or reducing value-added permit review time,

EPA provided additional support to the States and EPA to broaden the innovative use of Lean and Six Sigma,
by developing two documents. In 2006: “Working Smart for Environmental Protection -- Improving State
Agency Processes with lean and Six Sigma,” also known as “The Lean Primer,” was completed. This document
provides basic information about using business process improvement methods such as Lean and Six Sigma to
improve government permitting and administrative processes.

In 2007, “lL.can in Government - A Practical Guide to Implementing Success(ul Lean initiatives at
Environmental Agencies,” also known as “The Lean Starter Kit,” was developed and updated in 2008. This
document builds on ideas presented in “The Primer” and contains practical tools, resources and tips.

Both documents are posted on the EPA lean web sile and have been distributed to all EPA SES managers, State
Environmental Commissioners, many other federal agencies and . They have been used by many States, EPA
offices and other federal offices.

EPA provides a wealth ol information about lean government on the EPA lean web site, including EPA and
statc casc studies, Lean Fact Sheet, Lean in Air Permitting Guide, and many other resources.

This work assignment docs not duplicate tasks in any existing work assignments.
The WA COR is authorized to provide technical direction under this work assignment.
Quality Assurance (QA) Requirements

Check | | Yes or | X | NO, if the following statement is truc or false. The Contractor shall submit a wrilten
Quality Assurance Project Plan for any project that is developing environmental measurements or a Quality
Assurance Supplement to the Quality Management Plan for any project which generates environmental data
using models with their technical proposal.

Work Assignment CORs will provide additional information here, il Yes 1s checked above

Tasks and Deliverables:

The WA COR will review all deliverables in draft form and provide revisions and/or comments to the
contractor. The contractor shall prepare the final deliverables incorporating the WA COR's comments,

Contractor personnel shall at all times identify themselves as Contraclor employees and shall not present
themselves as EPA employees. Furthermore, they shall not represent the views of the U.8. Government, EPA,
or ils employees. [n addition, the Contractor shall not engage in inherently governmental activities, including
but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead.

"Attachment 1 - Page: 2



STATEMENT OF WORK

Contract: EP-W-10-002, Work assigrment: 0-1

Task 1 - Prepare Workplan

The contractor shall prepare workplan within15 calendar days of receipt of a work assignment signed by the
Contracting Officer. The workplan shall outline, describe and include the technical approach, resources,
timeline and duc dates for deliverables, a detailed cost estimate by task and a staffing plan. The WA COR,
Contract Level COR and the CO will review the workplan. However, only the CO can approve/disapprove the
workplan, The contractor shall prepare a revised workplan incorporating the Contracting Officer's comments, if
required.

1a. Workplan within 15 calendar days of receipt of work assignment.
Ib. Revised workplan within 3 calendar days of receipt of comments from the
Contracting Officer, if required.

Task 2 - Assistance/Support for EPA, Fedceral, State and local Administrative Lean
Events
[Section, Para(s) 4: Encouraging broad-scale application of innovations, page(s) 1-12 through 1-13 SOW]

The contractor shall perform research, analysis, scoping, mentoring, coaching, tecaching and facilitating best
practices, methods and techniques for EPA, Federal Agency, State and local administrative lean events.
This inciudes pre-event, event work and follow-up implementation work,

This shall include:

* Scoping for possible events, including WEB rescarch, phone conversations with possible cvent lcaders
and participants, writing short descriptions of possible events,

* [vent meeting support, including attending meetings, taking notes, providing facilitation, writing short
summarics of meetings, providing facilitation

* Support ol an EPA Lean Government lean network, including, but not limited to, WEB research, and
meeting facilitation, -

* Support of a Federal Lean Government network, including, but not limited to, WEB research, and
meeting facilitation,

* Devclopment and support of an EPA/Tederal/State/local administrative lean network, including, but not
limited to, WEB research, and meeting facilitation,

* Includes, but not limited to, PowerPoint and other presentations materials, as needed.

Deliverables and schedule under Task 2,

2a. Initial Draft list of possible events within 30 days of complction of Task 1.

2b. Initial draft list of existing or potential international, federal, state, local government networks using
administrative lean tool within 45 days of completion of task 1.

Task 3 - Communication Support
[Scction, Para(s) 4: Encouraging broad-scale application of innovations, page(s) 1-12 through 1-13 SOW |

The contractor shall provide communication support for EPA, Federal, State and local Lean government
cvents and activity. This includes pre-event, event work and follow-up implementation work.

This shall include:
* Research and assist in development and revision of “communication - message” for EPA lean
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STATEMENT OF WORK

Contract: EP-W-.0-002, Worx assignment: 0-1

government , including, but not limited to, fact sheet, banner or booth materials,

* EPA administrative Ican website support: re-organize and keep up to date existing materials on the
websitc, as nceded; 1dentify and link key Lean resources [rom State, Federal, local government or other
resources; provide links for newly developed Lean resources,

* Altending and assisting with the preparation of matcrials for the presentation at meetings, including, but
nol limiled to, meetings of the Federal Lean Network, onc on one meetings with Federal or State or local
agencies, larger meetings such as, the 2010 EPA Innovation Symposium and the 2010 AME meeting,

*  Meetings with EPA, State and/or Federal Agency and/or local government representatives,

* Includes, but not limited to, PowerPoint and other presentations materials, as needed.

Deliverables and schedule under Task 3
3a. Draft “communication message” within 30 days of Task 1.
3b. Draft of other outreach materials within 30 days of Task 1.

Task 4 - Administrative Lean Tool Development
| Section, Para(s) 4: Encouraging breoad-scale application of innovations, page(s) 1-12 through [-13 SOW]

The contractor shall scope, research and develop additional administrative lean tools.

These tools could include the use of administrative lean for: (a) a variety of government processes other than air
permitting; (b) policy deployment within a government agency: (¢) development of new government programs
and processcs; (¢) examination of the links between adminisirative lean and lean as an environmental tool; and
(1) other tools that may be identilied through research.

The contractor shall:
*  Develop a drafl list of tools, which could include, but is not limited to:
- case studies of EPA/Federal/State/local government administrative Ican process events,
- supplemental tool guides on topics such as, Lean and Green Olfice, 5S Visual Deployment, new
government programs and processes, Lean Government Leadership Training
- Other tools that may be identificd through research.
=  Develop draft tools
»  Update, as needed, the “Working Smart for Environmental Protection - Improving State Agency
Processes with Lean and Six Sigma,” also known  as “The Lean Primer,”
» Update, as needed, “Lean in Government - A Practical Guide to Implementing
Successful Lean initiatives at Environmental Agencies” also known as
“The Lean Starter Kit.”
»  Update, as needed, “Lean Government Mctrics Guide,”
* This task shall include but is not limited to the development of “one pagers” and short “white papers,”
draft tools, final tools, PowerPeint and other presentation materials.

Deliverables and schedule under Task 4
4a. Initial draft list ol tools within 30 days of Task 1.
4b, Initial draft outline of tools within 30 days ol tool identification by WA COR.

Summary of Deliverables and Dates:
la. Workplan within 15 calendar days of receipt of work dsslgnmcnt
1b. Revised workplan within 35 calendar days of rceeipt of comments from the, if required.

Attachnment 1 - Page: 4



STATEMENT OF WORK

Contract: EP-W-_0-002, Work assignment: 0-1

2a. Initial Draft list of possible events within 30 days of completion of Task 1.

2h. Initial draft list of existing or potential international, federal, state, local government nctworks using
administrative lean tool within 45 days of completion of task 1.

3a. Draft “communication message” within 30 days of Task 1.

3b. Draft of other outreach matcrials within 30 days of Task 1.

4a, Initial draft list of tools within 30 days of Task 1.

4b. Initial draft outlinc of tools within 30 days of tool identification by WA COR,

Attachment 1 - Page: 5



United ~

“EPA

‘=5 Environmenta! Protection Agency
Washingten, DC 20480

Work Assignment

Work Assir

0-1

~ant Number

[ OQriginal [X] Amendment

Number: 1

Contract Number

EP-W-10-002

Contract Perind
Base X

Option Period Mumper

Title of Wark Assignment
Lean Government Support

Contractor

IINDUSTRIAL ECONOMICS INC.

Specify Section and Paragraph of Santract SOW

Purpose: 1 Waork Assignment initiation

[X] Wark Assignment Armardmant

[X] Work Plan Approval

0 Work Assignment Close-Out

1 Incremental Funding

Perinds of Performance

From:01/04/10

To:11/18/10

Coemments:

[The purpose of this amendment is to approve the contractor's work plan dated January14th, 2010.

{1 Superfund

Accounting and Appropriations Data

[X] Nan-Superfund

.g [il=] BudgeUFYs  Appropriatian Budget OrgiCode Program Elemenl onject Arnount (Doliarst  (Gents) Site!Projert Cost (rg/Code
| (Maz B} [Max 4] Coda {Max B) [Max T) (Max 3} Class {Max E] iMax 7
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Pericd: Cost/Fee LOE
Previously Approved $0.00 594
This Action $60,575.83 0
Total $60,5675.83 594
Work Plan / Cost Estimate Approvals
Contractar WP Dated :01/14/10 CDSUFEE:$60,575.83 Loe-594
Cumulative Approved: CnsUFee:$60,575.83 LoE:554

Waork Assignment Manager Name

IMARGARET J. BURNETT

BranchiMail Code 1804 T

Phone Number 202-566-2205

Fax Numper 202-566-2211

[Signature) {Dale)
Repieet Qficer Nams BrancniMail Code1805T
CATHERINE J. TURNER Phone Number 202-566-0951
Siomatare) GET) Fax Number 202-566-3001
Other Agency Offcial Name R
Phare Mumber
(Sgnature) {Date) Fax Number
Barirecing gl Name //_/ ', ;o Branchvail Code3803R
DENNIS J. BUSHTA 4 /{ju&’— 2/ 2%/ 70 [ orone number 202-564-5574
e e Fax Numoer 202-565-2560

Contracter Acknowledgement of Receipt and Approval of Warkplan (Signature and Title)

Date

EPA Form 1300-89 (Rev. 07-85)




Lean Government Suppo’

Concract: EP-W-10-002, Work iusignment: 0~1, Amcndrent:

0

™
u

01

Summary Information

Title: Lean Government Support
Periocd of Performance: From: 0L/04/10

To% 11/2.8/10
Award Date: 01/04/10

Total Funding:

WA Totals

The following item(s) have been added:

Category BOP Amount:
Estimated Cost 3ase Pd. (b)(4)
Fixed Fee ' Aase Pd.

Page: 2



SEPA

United

25 Environmental Protection Agency
Washington, DC 20480

Work Assignment

Work Assi- 1ent Number

0-1

[ Original [X] Amendment

Number: 2

Contract Period
Base X

Contract Number

EP-W-10-002

Cption Pericd Number

Title of Work Assignment
Lean Government Support

Contractar

INDUSTRIAL ECONOMICS INC.

Specify Section a

nd Paragraph of Contract SOW

[Task's 3 and 4.

Furpose: [ Work Assignment Initiation [0 Work Assignment Close-Qut Periods of Pedcrmance
) | .
[X] Woerk Assignmeant Armendment [l Incremental Funding From:01/04/10 To11/18/10
[ work Plan Approval
Carmments.;

[The purpose of this amendment is to request a new work plan in reference to the additiona! work required under

{] Supertund Accounting and Appropriations Data (X] Non-Superfund
E oo Budget'F¥s  Appropriatian Budget OrgiGode Program Element Obfect Amaunt [Deilars] [Cents) SitelProject Cost DrgiCode
| iMax &) {Max dj Cade [Max &) {Max 7] (Max 8} Class iMax 8] {Max ¥]
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: CostFee LOE
Previously Approved $60,575.83 594
This Action $0.00 205
Total $60,575.83 799
Work Plan / Cost Estimate Approvals
Contractor WP Dated ;- CostiFes: LOE:
Cumulative Approved: GostFee:$60,575.83 LOE:798

Work Assignment Manager Nama

IMARGARET J. BURNETT

Branch/Mail Code 1804 T

Phone Number 202-566-2205

Fax Number 202-568-2211

[(Signature) {Dafe)
Project Officer Name Branchittail Coge1805T
CATHERINE J. TURNER Phons Number 202-566-0951
ST R Fax Number 202-566-3001
Other Agency Official Name Branch/Mail Code
Phone Number
(Signature) tDate) Fax Mumber

Cantracting Official Mame

L,Z/Zb [10

yd \ N (SJgna.ur’p,l

L Date)

Branch/Mail Code3803R

Phone Number 202-564-5574

Fax Number 202-565-2580

Coﬁﬁ.’m{gﬂﬁ\clﬁmwledgerﬂent of Receipt and Approval of Warkplan (Signature and Titley

Date

EFA Form 1800-6% (Rev. 07-85)




Additional Work Under T: (s 3 & 4

Contract: EP-W-10-002, Work Assignment: 0-1, Amendment: (002

Additional Work Under Task’s 3 and 4

According to the EPA/ECOS (Environmental Council of State) Lean Government Mcmorandum of
Understanding, which was cffective on March 24", 2010, additional work is required under Task’s 3 and 4 to
include; additional meetings between EPA and ECO and reports from those meetings, the development of new
draft lean government tools such as an update of *“T'hc I.can Starter Kit” and a final version of the “Lean
Leadership: Essential Steps for [.caning and Managing Process Excellence,” which will be included in the “The
Lean Starter Kit.” '

Attachment 2 - Page: 1



Uqiter  ‘es Environmental Protection Agency Wark Asm “ent Number

e | EP \Washington, DC 20450 0-1
A\ Y 4 Work Assignment

0 Griginal [X] Amendment Number: 3

Contract Number Contract Period Title of Work Assignmeant
EP-W-10-002 Base X Option: Period Nurmber Lean Government Support
Gortractor Specify Sectian and Paragraph of Contract SOW
INDUSTRIAL ECONOMICS INC.
Purpose: [ Work Assigrment Initiation 0 Werk Assignment Close-0u? Perinds of Perfformance
X1 Werk Assignment Amendment 0 Incremertal Funding From:01/04/10 111/18/10

:X] Work Plan Approval

Comments:

The purpose of this amendment is to approve the Contractor's Work Plan dated May 11, 2010.

[ Superfund Accounting and Appropriations Data [X] Non-Superfund
E oc Budget'F¥s  Appropriatian Budget Grg'Code Program Element Obiject Amaunt {Dellars) [Cents) Site/Project Cost Org/Code
3 iMax B} [Max &) Code {Max &) {Max 7} {Max 9] Class (Max 3) {Max 7}
1 |
2
3
a4
5
Authorized Work Assignment Ceiling
Cantract Period: CostFee LOE
Previously Avproved $60,575.83 789
This Action $19,978.49 (15)
Total $80,554 .32 784
Work Plan / Cost Estimate Approvals
Contractor WP Dated :05/11/10 cosvFe=:$80,554 .32 LOE: 784
Cumulative Approved: CostFee: 380,554 .32 LOE:784

Work Assignment Manager Name BranchiMail Cade 1804 T

IMARGARET J. BURNETT Phone Number 202-566-2205

(Signature) fDate; Fax Number 202-566-2211

Frmjees Bifieen Name Branch/Mail Code1805T

CATHERINE J. TURNER Phone Number 202-566-0951

{Signature) (Date) Fax Mumber 202-5686-3001

Cther Agency Official Name Branch/Mail Code

Phone Number

{Signature] (Date] Fax Nurmber
Contracting Official Name BranchMail Code3803R
BRAE%ZZR- i "?ST/Q g{ / /, D Phone Number 202-564-5574
N {J (0, q@am Fax Number 202-585-2560
ContrMoMedgemenf of Receipt and Approval of Warkplan (Sgnature and Title) Date

EPA Form 1800-58 (Rev. 07-85)



Lean Government Supg t

Contract: EP-W-10-002, Work Aggignment: 0-2, Amendment: 0003
Summary Information
Title: Lean Government Support
Period cf Zerfcrmance: From: 01/04/10
To: 11/18/10
Zward Date: 01/04/10

Total Funding:

Procurement Management Roles

The following item({s) have been modified:

CONTRACT SPECIALIST:

U BaPFl.

Attn: HJILLARY A, MRRSHATL
1200 PENNSYLVANIA AVE, NW
WASEINGTZON, DC 20460

Date Ro_e Ended: 06/07/10
Mail Code: 3B03E

fhone Number: 202-564-3099%
Fax Number:

E-Mail Address: marshall.niliary@epa.gov

The following item(s) have been added:
CONTRACT SPECIALIST:

J.5. E.P.L.

Attn: NNENNHK C. NJOKU
12C0 PENNSYLVANIA AVE, NW
WASHINGTON, DC 204860

Mail Code: 3801R

Phone Numrber: 202-564-6237

Fax Number:

E-Mail Address: njcku.nnennatepa.gov

WA Totals

The following item(s) have been modified:

Category PCP
Eatimated Cost Rase Pd. (b)(4)
Fixed Fes Base Pd.

WA Classification

The following changes have occurred:

The Labor Hour Ceiling has changed from 789 to 784.

Page:
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Unit ‘ates Environmental Protection Agency Work &4 ament Number

o | EPA Washington, DC 20480 0-1
Sl
7 Work Assignment

[l Criginal [X] armrendment Number:4

Contract Mumber Confract Feriod Title of Wark Assignmenrt
EP-W-10-002 Base X Optian Period Number Lean Government Support
Contractor Specify Section and Paragraph of Contract SOW
INDUSTRIAL ECONOMICS INC.
Purpose: [ Werk Assignment Initiation [ Weork Assignment Close-0ut Fericds of Performance
[X] Wark Assignment Amerdment N Incremental Funding From: 01704410 To11/18/10

[ Work Plan Approval

Comments:

[The purpose of this amendment is to add 151 hours to Tasks 1, 3, and 4 for the completion of werk under this Work
Assignment. There are no additional changes to the Statement of Waork. Please provide a revised budget for this
tamendment.

[l Superfund Accounting and Appropriations Data 1X] Non-Superfund
.g nc Budget/FYs  Apprepriation Hudget DrygfGote Program Element Dhaject Armaunt [Dolars)  [Cents) Site/Project Cast OrgiCode
| [Max 6] {Maz 4) Code [Max &) [Vaz 7} {Max 9 Class {Max 8) Max 7}
1 |
B I
3 ]
2 ]
= 1
Authorized Work Assignment Ceiling
Contract Period: CostFee LOE
Previcusly Approved $80,554.32 784
This Action $000 151
Tota! $80,554.32 935
Work Plan / Cost Estimate Approvals
Contractor WP Dated : CostiFee: LoE: 935
Cumutative Approved: CosUFee:$80,554.32 LOE:935
Work Assignment Manager Name BranchiMail Code ] 804T
1
MARGARET J. BURNETT Phane Number 202-566-2205
(S."gnarure) (Dafﬁ'j Fax Number 202_566_221 1
Projest Qfficer Name Branch/Mail Code 1805T
CATHERlNE J. TURNER Phone Number 202-566-0951
(Sr'gnaa‘ure) (DarEJ Fax Number 202_566_3001
Other Agency Cfficial Name Branch/Mail Cade

Phone Mumber

(Signature; {Cate) Fax Number

Gontracting Cfficial Name Branch/ivail Code3803R

- EViR ? N Phone Number 202-564-5574
{1210
t ) \ \ (S."gnaiyre) T (Dale) Fax Numper 202-565-2580

Cﬁhtme(orAbknowledgéﬂ’fent of Receipt and Approval of Workplan (Signalure and Title) Cate

EPA Form 1900-85 [Rev. 07-95)



Lean Government Suppr
Contract: EPF-W-10-002, Work assignment: 0-1, Amendment: Q0004

Summary Information

Title: Lean Government Support
Pericd of Performarnce: From: 01/04/10

To: 11/18/1c
Zward Date: 01/04/10C

Total Funding:

WA Classification

The following changes have occurred:

The Labor Hour Ceiling has changed from 784 to 935.

Page: 2



Unite

<EPA

tes Enviranmental Protoction Agency
Washingion, DC 20460

Work Assignment

Wark Ar
Q-1

nent Number

0 Original  [X] Amindment

Number: S

Cuntract Number

EP-W-10-002

Contract Periag
Base X

Option Period Number

Title of Work Assignment
Lean Government Support

Centractor

IINDUSTRIAL ECONOMICS INC.

Specify Section and Paragraph of Contract SOW

Purpose: [l Woerk Assignment Initiation
[X] Work Assignment Amendment

(X] Work Plan Aporoval

[ Work Assignment Close-Out

[ Incremental Funding

Periods of Performance

From:011"04ﬁ 0

T0:11/18/10

Comments;

The purpose of this amendment is to approve the Contractor's revised Workplan dated July 27 2010

0 Superfund Accounting and Appropriations Data [X] Non-Superfund
E oo BudgetFYs Apprniﬂriation Budpet QrpiCode Pregram Element Ohject Amaunt [Dallarst  (Gents) Site/Projact Cost Org/Code
- (Max B} iMax 4 Cade [Max ] [Nax T} {Max 93 Class {Max 8) (Max 7)
1 !
;
2
3
4
&
Authorized Work Assignment Ceiling
Contract Period: CostFee LOE
Previously Approved $80,554.32 935
This Actior $10,997.32 (56)
Total $91,551.64 879
Work Plan / Cost Estimate Approvals
Contractor WP Dated :07/27/10 CostFee:$31,554 .64 LoES79
Cumulative Approved: Cosb‘Fee:$91 _.551 .64 LoE 879

Wark Assignment Manager Name

IMARGARET J. BURNETT

Sranch/Mail Code 1804 T

Phone Number 202-566-2205

Fax Number 202-5668-2211

(Signature} {Dafe)
Project Officer Name BranchiMail Code1805T
CATHERINE J. TURNER hone Number 202-566-0951
S e Fax Nomper 202-566-3001
ther Agercy Offizial Mame Branch/Mai Code
Phane Number
(Signature) Fwte) Fax Number

Contragting Official Name

RO

s/nfio

j\ \ VS.I'gnarure) \ .

T " (Date)

Branch/Mail Code3B03R

Phone Number 202-564-5574

Fax Numeer 202-565-2580

Con‘.ra&m#cknbwledgemen%f Receipt and Approval of Warkplan (Signature and Tifla)

Date

EP& Farm 1900-69 (Rev. 07.85)




Lean Government Supp °

Contract: EP-W-10-002, Work assignment: 0-1, Amendment: 0005

Summary Informaticn

Title: Lean Government Support
Perind of Performance: From: 01/04/10

Te: 11/18/1¢C
Award Date: o1/c4/1¢C

Total Funding:

WA Totals

The following item(s) have been modified:

Category PCF From
Estimated Cost Base Pd. (b)(4)
Fixed Fee Base Pd.

WA Classification

The following changes have occurred:

The Labor Hour Ceiling has cnanged from %35 to 875.

Page: 2




